

	Report Title	Results for Tender RFT 2019-002 Concrete Sidewalk and Curbing
	Report No.	OPS 19-05
	Author	Shayne Reitsma, Manager of Engineering
	Meeting Type	Council Meeting
	Council Date	March 11, 2019
	Attachments	<ul style="list-style-type: none"> • None

RECOMMENDATION

THAT Council receive Report OPS 19-05, Results for Tender RFT 2019-002 Concrete Sidewalk and Curbing;

AND THAT Council award Tender RFT 2018-007 to Dufferin Construction Company, A division of CRH Canada Group Inc. of London, ON at a cost of \$289,489.29 (net HST included), the lowest bid received satisfying all Tender requirements.

SUMMARY

Tenders were called for the Concrete Sidewalk and Curbing project with nineteen (19) plan takers and a total of six (6) bids received on March 4th 2019 with the lowest bid from Dufferin Construction Company, A division of CRH Canada Group Inc. of London, Ontario at a cost of \$289,489.29 (net HST included).

The project includes the installation of new sidewalk segments, new sidewalk sections at intersections and crossings, and the replacement of miscellaneous sidewalk sections identified from the Sidewalk Inspection Program. This project also includes new depressed curb at accessible parking locations Downtown, curb repairs within capital rehabilitation areas and various locations throughout Town as a result of maintenance work from the Public Works and Water Departments.

The tender was advertised on the Tillsonburg website, the Tillsonburg News, Ebid Solutions and on Biddingo. Results of the tender are summarized below:

<u>Bidder</u>	<u>Location</u>	<u>Bid Amount</u>
1. Dufferin Construction Company	London, ON	\$289,489.29
2. Autoform Contracting	London, ON	\$291,047.59
3. Fortese Concrete Ltd	London, ON	\$292,804.22
4. Ro-Buck Contracting Ltd	London, ON	\$304,684.70
5. DPA Contracting Ltd	London, ON	\$312,830.59
6. J. Franze Concrete Ltd	London, ON	\$380,099.04

The above bids include net HST of 1.76%. The bids also include a \$25,000 contingency allowance for material testing and any unforeseen expenses encountered during construction.

CONSULTATION/COMMUNICATION

Any planned roadway or lane closures in order to facilitate the work will be kept to a minimum and communicated to the public or any directly affect residents in advance, in accordance with the Towns Public Engagement Policy.

FINANCIAL IMPACT/FUNDING SOURCE

The combined budget for this project is \$320,000 which consists of \$165,000 in Development Remediation Reserves, \$60,000 in Taxation, \$30,000 in Downtown Parking Reserves, \$15,000 in Grant Funding, \$10,000 in Development Charges and \$40,000 in Roads curb and sidewalk maintenance operating budgets.

ITEM	TENDER COST	2019 BUDGET ALLOCATION
Roads Sidewalk Maintenance (Operating)	\$9,435	\$15,000
Roads Curb Maintenance (Operating)	\$24,560	\$25,000
Broadway Mid-Block Accessible Stalls	\$25,270	\$30,000
Broadway & Ridout AODA Upgrade	\$32,075	\$35,000
Broadway & Trans Canada Trail PXO	\$13,640	\$15,000
Sidewalk Connectivity Plan (150m)	\$24,385	\$25,000
Outdoor Recreation Pad	\$8,855	\$10,000
North Park Phase 1 Rehabilitation	\$88,570	\$100,000
The Links Subdivision Rehabilitation	\$62,700	\$65,000
CONCRETE TOTAL	\$289,490	\$320,000

COMMUNITY STRATEGIC PLAN

This project supports Objective 2 – Economic Sustainability of the Community Strategic Plan through the renewal of infrastructure.

Report Approval Details

Document Title:	OPS 19-05 Results for Tender RFT 2019-002 Concrete Sidewalk and Curbing.docx
Attachments:	
Final Approval Date:	Mar 7, 2019

This report and all of its attachments were approved and signed as outlined below:

Dave Rushton - Mar 7, 2019 - 8:26 AM

No Signature - Task assigned to David Calder was completed by workflow administrator Amelia Jaggard

David Calder - Mar 7, 2019 - 1:52 PM

No Signature - Task assigned to Donna Wilson was completed by workflow administrator Amelia Jaggard

Donna Wilson - Mar 7, 2019 - 1:52 PM